
ATTACHMENT D 

Statement of Work 
Lower Middle and Upper Middle Snake Subbasins  

 
 
ERO 
Dave Shaw 
1106 N Cole Road, Suite C 
Boise, ID 83704 
Ph:  (208) 373-7983 
Email:  dshaw@eroresources.com  

 

Objective 
Make improvements to the Upper Middle and Lower Middle Subbasin Plans submitted to the Council 
as a recommendation for adoption into the Council’s 2000 Fish and Wildlife Program (program) by 
accomplishing the tasks set out below.  These tasks were developed by the Council based upon its 
review of the independent scientists’ report and public comments, and by applying the standards for 
adoption set forth in the Northwest Power Act and the Program.  Additional Tasks 3-5 are not required 
for Council adoption, but if completed, may improve the plans overall.  The Council does not know if 
funds will be allocated to accomplish tasks 3-5.  Decisions about funding for those issues that do not 
affect the ability to adopt the plan depend upon the costs of addressing adoptability issues in all 
proposed subbasin plans.  See the Attachment for additional detail and background on review findings 
and public comment. 
Schedule 
Work under this contract will begin on the date it has been signed by both parties and will conclude by 
November 22, 2004.  Contractor will work with Planning/Technical teams to: 
Task 1  Provide a better description of the methods used to identify and interpret data and information, 
and describe how basic assumptions and hypotheses related to focal species’ relationship to the 
environment were reached. 
Task 2  Produce a short supplement to the existing management plan, not more than 20 pages in length 
that includes the following elements: 

Subtask a.  An explanation of the key factors limiting the biological potential of the selected 
focal species in the subbasin (referencing the existing assessment);  

Subtask b.  A prioritization of which limiting factors should be addressed first (if possible, and 
again referencing the existing assessment);  

Subtask c.  An identification of objectives and strategies, with an explanation demonstrating 
how particular strategies will address the limiting factors identified; 

Subtask d.  Either a prioritization of strategies (related to the priority limiting factors) or a 
description of a “prioritization framework,” that is, the criteria/considerations and procedures designed 
to develop and prioritize proposed actions in future project selection processes consistent with the 
assessment and related strategies; and   
The tasks below, while not required for adoption of this plan, are designed to improve its usefulness:   
Task 3   Consideration of further refinements in the treatment and integration of artificial production 
effects in the same management plan supplement.  [If funded, the work described here should be 
subsumed within the work described in Task 1, subtask c.] 
Task 4  A more complete treatment of the mainstem reach areas, particularly as spawning and rearing 
habitat for sturgeon and resident species.  



ATTACHMENT D 

Task 5  A review of the plans to ensure that the same level of treatment and detail is provided to the 
Oregon and Idaho sides of the subbasins. 
[Decisions about funding for those issues that do not affect the ability to adopt the plan depend upon 
the costs of addressing adoptability issues in all proposed subbasin plans.  If these tasks are 
contracted for, the requirements for formatting the proposed modifications will be specified in the 
contract -- e.g., legislative mark-up format, errata sheet, etc.] 
 
 
BUDGET 
 
Task 1  Provide a better description of the methods used to identify and interpret data and information, 
and describe how basic assumptions and hypotheses related to focal species’ relationship to the 
environment were reached. 
        40 Hours @ $85 per hour $3,400 
 
Task 2  Produce a short supplement to the existing management plan, not more than 20 pages in length 
that includes the following elements.: 
 a.  Explanation of Key limiting factors  30 Hours @$85 per hour $2,550 
 b.  Prioritization of limiting factors   30 Hours @$85 per hour $2,550 
 c.  Identification of objectives and strategies  30 Hours @$85 per hour $2,550 
 d.  Prioritize strategies/prioritization framework 30 Hours @$85 per hour        $2,550 
 
        SUBTOTAL             $13,600 
 
1,000 B & W 8 1/2 x 11 copies @ $0.15          $150 
   200 Color 8 1/2 x 11 copies   @ $0.95          $190 
 
       GRAND TOTAL                              $13,940 
Task 5   Improve treatment of Oregon data    
 Will be integrated into tasks 1 and 2. 
 
 
________________________________________ 
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Statement of Work 
Lower Middle and Upper Middle Snake Subbasins  

Contract Number:   

Objective 
Make improvements to the Upper Middle and Lower Middle Subbasin Plans submitted to the Council 
as a recommendation for adoption into the Council’s 2000 Fish and Wildlife Program (program) by 
accomplishing the tasks set out below.  These tasks were developed by the Council based upon its 
review of the independent scientists’ report and public comments, and by applying the standards for 
adoption set forth in the Northwest Power Act and the Program.  Additional Tasks 3-5 are not required 
for Council adoption, but if completed, may improve the plans overall.  The Council does not know if 
funds will be allocated to accomplish tasks 3-5.  Decisions about funding for those issues that do not 
affect the ability to adopt the plan depend upon the costs of addressing adoptability issues in all 
proposed subbasin plans.  See the Attachment for additional detail and background on review findings 
and public comment. 
 
Schedule 
Work under this contract will begin on the date it has been signed by both parties and will conclude by 
November 22, 2004. 
 
Task 1  Provide a better description of the methods used to identify and interpret data and information, 
and describe how basic assumptions and hypotheses related to focal species’ relationship to the 
environment were reached. 
 
Task 2  Produce a short supplement to the existing management plan, not more than 20 pages in length 
that includes the following elements: 

Subtask a.  An explanation of the key factors limiting the biological potential of the selected 
focal species in the subbasin (referencing the existing assessment);  

Subtask b.  A prioritization of which limiting factors should be addressed first (if possible, and 
again referencing the existing assessment);  

Subtask c.  An identification of objectives and strategies, with an explanation demonstrating 
how particular strategies will address the limiting factors identified; 

Subtask d.  Either a prioritization of strategies (related to the priority limiting factors) or a 
description of a “prioritization framework,” that is, the criteria/considerations and procedures designed 
to develop and prioritize proposed actions in future project selection processes consistent with the 
assessment and related strategies; and    

 
The tasks below, while not required for adoption of this plan, are designed to improve its usefulness:   
 
Task 3   Consideration of further refinements in the treatment and integration of artificial production 
effects in the same management plan supplement.  [If funded, the work described here should be 
subsumed within the work described in Task 1, subtask c.] 
 
Task 4  A more complete treatment of the mainstem reach areas, particularly as spawning and rearing 
habitat for sturgeon and resident species.  
 
Task 5  A review of the plans to ensure that the same level of treatment and detail is provided to the 
Oregon and Idaho sides of the subbasins. 



 
[Decisions about funding for those issues that do not affect the ability to adopt the plan depend upon 
the costs of addressing adoptability issues in all proposed subbasin plans.  If these tasks are 
contracted for, the requirements for formatting the proposed modifications will be specified in the 
contract -- e.g., legislative mark-up format, errata sheet, etc.] 
 
 
________________________________________ 
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