
ATTACHMENT K

Rate Hours $ Rate Hours $

Project Coordination (WWBWC and 
WW County) 30 20 30 8 $240 $840
Agency involvement (Co-manager 
review and consultation) 40 80 40 20 $800 $4,000
Mobrand: Web access and technical 
support 100 50 $0 $5,000
Consultants: Compile/write/edit 100 10 $0 $1,000

Subtotal Revised EDT $1,040 $10,840

Project Coordination (WWBWC) 30 30 $900
Agency involvement (Co-manager 
review and consultation) 40 20 $800
Consultants: Compile/write/edit 60 20 $1,200

Subtotal Oregon Issues $2,900

Project Coordination (WWBWC and 
WW County) 30 16 30 16 $480 $960
Agency involvement (Co-manager 
review and consultation) 40 16 40 24 $960 $1,600
Consultants: Terrestrial 
Compile/write/edit 55 45 $2,475 $2,475
Consultants: Aquatic 
Facilitation/compile/write/edit 100 20 100 80 $8,000 $10,000

Subtotal Prioritization $11,915 $15,035

Subtask 1.4:  Clarify Linkages between limiting factors, objectives, strategies (Aquatic &Terrestrial)
Project Coordination (WWBWC and 
WW County) 30 8 30 8 $240 $480
Agency involvement (Co-manager 
review and consultation) 40 8 40 24 $960 $1,280
Consultants: Compile/write/edit 100 24 100 24 $2,400 $4,800

Subtotal Linkages $3,600 $6,560

Project Coordination (WWBWC and 
WW County) 30 15 30 15 $450 $900
Agency involvement (Co-manager 
review and consultation) 40 10 40 32 $1,280 $1,680
Consultants: 
Facilitation/compile/write/edit 100 20 100 20 $2,000 $4,000

WALLA WALLA SUBBASIN COMMENT RESPONSE/FIX-IT-LOOP BUDGET

$400

$2,000

Subtask 1.5:  Public Participation: 3 Public Meetings ( presentation, review & acceptance) by local planning boards

$450

$480

$640

$2,000
$3,120

Washington Planning Budget

$2,400

$240

$320

Oregon Planning Budget

$2,960

Subtask 1.3:  Description of Geographic Area prioritization process and development of  project prioritization 
decision-making framework (Aquatic & Terrestrial)

$800

Task 1:  Develop a prioritization “framework” that describes the process and considerations or criteria that will be 
used to identify which strategies are a priority for implementation when project selection processes are initiated.

Subbasin 
Total $

Subtask 1.2:  Correction/Inclusion of Oregon information into Assessment, Inventory, and Plan.

$900

Subtask 1.1:  Develop and Run revised EDT active restoration scenario for Walla Walla, and produce as an Plan 
appendix.

$1,200
$2,900

$600

$3,200

$1,000
$9,800

$5,000
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Subtotal Public Participation $3,730 $6,580
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Rate Hours $ Rate Hours $

Project Coordination (WWBWC and 
WW County) 30 10 30 10 $300 $600
Agency involvement (Co-manager 
review and consultation) 40 10 40 10 $400 $800
Consultants: Compile/write/edit 100 20 100 20 $2,000 $4,000

Subtotal Consider Comments $2,700 $5,400

Project Coordination (WWBWC and 
WW County) 30 20 30 10 $300 $900
Agency involvement (Co-manager 
review and consultation) 40 24 40 24 $960 $1,920
Consultants: Compile/write/edit 100 5 100 5 $500 $1,000

Subtotal RME Plan $1,760 $3,820

Project Coordination (WWBWC and 
WW County) 30 20 30 20 $600 $1,200
Agency involvement (Co-manager 
review and consultation) 40 16 40 16 $640 $1,280
Consultants: 
Facilitation/compile/write/edit 80 20 80 20 $1,600 $3,200

Subtotal Bull Trout $2,840 $5,680

Days Rate Days Rate Total
Consultant direct expenses (air travel 
and lodging) $700 $1,400
Coordinators Per diem (mileage) $540 $720
Agency/Coordinator meals 4 35 4 35 $140 $280

Subtotal Travel $1,380 $2,400

Advertising ($ per ad x # of ads) $200 $400
Computer support (GIS, web site ) $286 $428
Meeting expenses (room rate x # of 
mtgs) $220 $380
Postage ($ per month x months) $108 $236
Printing/copying ($ per copy x 
copies) $600 $1,200
Supplies ($ per month x months) $58 $148
Telephone ($ per month x months) $74 $188

$45/month x 2 $90 $29/mnth x 2
$57/month x 2 $114 $37/mnth x 2

$64/mnth x 2 $128 $54/mnth x 2

$.15/copy x 4,000 $600 $.15/copy x 4,000

$71/mnth x 2 $142 $143/mnth x 2

$80/mtg x 2 $160 $110/mtg x 2

Services and supplies (WWBWC and WW County)
$50/ad x 4 $200  $50/ad x 4

$1,020

1 trip $700 1 trip
8 trips, 480 miles, 0.375 $180 12 trips, 1,440 miles, 

Travel Expense
Total

$2,850

Travel, Services/Supplies, Administration

$400
$2,000
$2,700

Task 2:  Consideration and, as appropriate, incorporation of suggestions in the comments submitted (the public, 
Confederated Tribes of the Umatilla Indian Reservation, the Oregon Department of Fish and Wildlife and the 
United States Fish and Wildlife Service).
Subtask 2.1:  Subbasin Planning Team Review and consider public and agency comments for incorporation in the 
Plan; edit Plan per comments and incorporate as suggested

$300

Oregon Planning Budget Washington Planning Budget Subbasin 
Total $

$600

$640

$1,600
$2,840

$500
$2,060

Subtask 2.3:  Include additional Bull Trout information into assessment (and Spring Chinook 
outplantinginformation)

Subtask 2.2:  Regional RME plan(Consolidate WDFW & CTUIR versions, and incorporate any additional 
information from ODFW)

$600

$960

$140
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Subtotal Services and Supplies $1,546 $2,980

Total TOTAL
$30,511 $62,195

10% $6,220
TOTAL $33,562 $68,415

Page 3 of 3
$34,852 TOTAL

Oregon Planning Budget Washington Planning Budget
SUBTOTAL $31,684 SUBTOTAL

+ BPA Indirect 10% + BPA Indirect

$1,434
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Statement of Work 

Walla Walla Subbasin  
Contract Number:   

Objective 
Make improvements to the W alla Walla Subbasin Plan submitted to the Council as a recommendation 
for adoption into the Council’s 2000 Fish and Wildlife Program (program) by accomplishing the tasks 
set out below.  These tasks were developed by the Council based upon its review of the independent 
scientists’report and public comments, and by applying the standards for adoption set forth in the 
Northwest Power Act and the Program.  Additional Tasks 2-4 are not required for Council adoption, 
but if completed, may improve the plan overall.  The Council does not know if funds will be allocated 
to accomplish tasks 2-4.  Decisions about funding for those issues that do not affect the ability to adopt 
the plan depend upon the costs of addressing adoptability issues in all proposed subbasin plans.  See 
the Attachment for additional detail and background on review findings and public comment. 
 
Schedule 
Work under this contract will begin on the date it has been signed by both parties and will conclude by 
November 22, 2004. 
 
Task 1  Perform additional work in the response period to augment the plan’s prioritization scenario in 
one of two ways: 

Alternative 1: Develop a clear “ranked” prioritization of strategies for the Walla Walla 
Subbasin. 
Alternative 2: Develop a prioritization “framework” that describes the process and 

considerations or criteria that will be used to identify which strategies are a priority for 
implementation when project selection processes are initiated. 

 
The tasks below, while not required for adoption of this plan, are designed to improve its usefulness:   
 
Task 2  Consideration and, as appropriate, incorporation of suggestions in the comments submitted by 
the Confederated Tribes of the Umatilla Indian Reservation, the Oregon Department of Fish and 
Wildlife and the United States Fish and Wildlife Service. 
 
[Decisions about funding for those issues that do not affect the ability to adopt the plan depend upon 
the costs of addressing adoptability issues in all proposed subbasin plans.  If these tasks are 
contracted for, the requirements for formatting the proposed modifications will be specified in the 
contract -- e.g., legislative mark-up format, errata sheet, etc.] 
 
 
l:\jo\sb planning\section ii write ups\statement of work\sow_wallawalla.doc 


